

	Gesamtlast				Vorschlag 1. BA			
	Bau	HLS	Elektro	Summe	Bau	HLS	Elektro	Summe
A-1 Technikräume inkl. Teeküchen	157.752	31.861	117.388	307.002	157.752	31.861	117.388	307.002
Kellergeschoss		2.225	6.822	9.047		2.225	6.822	9.047
Sockelgeschoss	127.153	1.214	8.642	137.008	127.153	1.214	8.642	137.008
Hochparterre		3.739	32.513	36.252		3.739	32.513	36.252
1. Obergeschoss		4.010	17.043	21.053		4.010	17.043	21.053
2. Obergeschoss		3.903	17.043	20.946		3.903	17.043	20.946
Dachgeschoss		3.868		3.868		3.868		3.868
Nebenkosten	30.600	12.902	35.325	78.827	30.600	12.902	35.325	78.827
A-2 Flur / Nebentreppenhäuser	530.698	28.882	293.770	853.350				
Kellergeschoss			4.943	4.943				
Sockelgeschoss	76.714	4.052	16.326	97.092				
Hochparterre	124.687	4.760	65.771	195.218				
1. Obergeschoss	120.457	4.421	65.771	190.649				
2. Obergeschoss	121.223	3.790	65.771	190.784				
Nebenkosten	87.617	11.860	75.188	174.665				
A-2.1 Foyers	348.889		54.145	403.034	348.889		54.145	403.034
Hochparterre	111.484		14.280	125.764	111.484		14.280	125.764
1. Obergeschoss	93.819		17.850	111.669	93.819		17.850	111.669
2. Obergeschoss	91.744		11.900	103.644	91.744		11.900	103.644
Nebenkosten	51.841		10.115	61.956	51.841		10.115	61.956
A-3 Ratssaal	1.521.752	115.651	111.508	1.748.911				
DG		66.640		66.640				
Ratssaal	1.331.352		80.483	1.411.834				
KG + Anpassung Zuleitung		10.115		10.115				
Nebenkosten	190.400	38.896	31.026	260.322				

	Gesamtlast				Vorschlag 1. BA			
	Bau	HLS	Elektro	Summe	Bau	HLS	Elektro	Summe
A-3.1 Ratssaal reduziert-Alternative*	816.166		111.508	927.675	816.166		111.508	927.675
DG								
Ratssaal	709.710		80.483	790.193	709.710		80.483	790.193
Nebenkosten	106.456		31.026	137.482	106.456		31.026	137.482
A-4 Kälteversorgung		108.133	7.046	115.179		108.133	7.046	115.179
Kellergeschoss		41.650		41.650		41.650		41.650
Sockelgeschoss		2.975		2.975		2.975		2.975
Hochparterre		2.975		2.975		2.975		2.975
1. Obergeschoss		2.975		2.975		2.975		2.975
2. Obergeschoss		2.975		2.975		2.975		2.975
zentrale Gerätetechnik		17.850		17.850		17.850		17.850
Kabel und Leitungen			2.767	2.767			2.767	2.767
Verlegesysteme			1.488	1.488			1.488	1.488
Nebenkosten		36.733	2.792	39.525		36.733	2.792	39.525
A-5 Ertüchtigung Ostseite, Bereich Süd	230.879	66.541	47.720	345.139				
Kellergeschoss	191.314	15.106	2.117	208.537				
Sockelgeschoss		13.364	6.585	19.949				
Hochparterre		3.885	6.585	10.470				
1. Obergeschoss		5.241	6.585	11.826				
2. Obergeschoss		2.897	6.585	9.482				
Dachgeschoss		1.714	2.633	4.346				
Nebenkosten	39.565	24.333	16.630	80.528				
A-6 Ertüchtigung Ostseite, Bereich Nord	265.743	77.548	66.213	409.505				
Kellergeschoss	220.252	30.841	1.319	252.411				
Sockelgeschoss		5.287	1.079	6.366				
Hochparterre		3.703	8.400	12.103				
1. Obergeschoss		5.898	8.161	14.059				
2. Obergeschoss		4.129	6.544	10.673				
Dachgeschoss			18.957	18.957				
Nebenkosten	45.491	27.691	21.753	94.936				

	Gesamtlast				Vorschlag 1. BA			
	Bau	HLS	Elektro	Summe	Bau	HLS	Elektro	Summe
A-7 WC Damen und Installationsschacht		79.327	7.186	86.513		79.327	7.186	86.513
Kellergeschoss		16.672		16.672		16.672		16.672
Sockelgeschoss		2.083	966	3.048		2.083	966	3.048
Hochparterre		9.942	1.124	11.067		9.942	1.124	11.067
1. Obergeschoss		9.942	1.124	11.067		9.942	1.124	11.067
2. Obergeschoss		9.942	1.124	11.067		9.942	1.124	11.067
Dachgeschoss		2.511		2.511		2.511		2.511
Nebenkosten		28.234	2.848	31.082		28.234	2.848	31.082
A-8 WC Herren und Installationsschacht		70.298	6.122	76.420		70.298	6.122	76.420
Kellergeschoss		4.891		4.891		4.891		4.891
Sockelgeschoss		3.570		3.570		3.570		3.570
Hochparterre		10.629	1.205	11.834		10.629	1.205	11.834
1. Obergeschoss		11.674	1.205	12.879		11.674	1.205	12.879
2. Obergeschoss		9.770	1.286	11.056		9.770	1.286	11.056
Dachgeschoss		4.284		4.284		4.284		4.284
Nebenkosten		25.480	2.425	27.906		25.480	2.425	27.906
A-9 Ertüchtigung Westseite, Bereich Nord	232.689	27.848	17.634	278.171				
Kellergeschoss	197.028	6.458	998	204.485				
Sockelgeschoss		4.026		4.026				
Hochparterre		1.908	2.165	4.072				
1. Obergeschoss		2.009	2.165	4.173				
2. Obergeschoss		1.464	2.165	3.628				
Dachgeschoss		500	3.199	3.699				
Nebenkosten	35.661	11.484	6.942	54.087				

	Gesamtlast				Vorschlag 1. BA			
	Bau	HLS	Elektro	Summe	Bau	HLS	Elektro	Summe
A-10 Ertüchtigung Westseite, Bereich Süd	173.984	73.638	59.457	307.079				
Kellergeschoss	141.427	18.802	3.410	163.639				
Sockelgeschoss		12.001	7.609	19.610				
Hochparterre		4.979	8.165	13.144				
1. Obergeschoss		4.949	8.165	13.114				
2. Obergeschoss		5.516	8.404	13.919				
Dachgeschoss		893	3.766	4.658				
Nebenkosten	32.557	26.499	19.940	78.996				
A-11 Einbruchmeldeanlage			46.932	46.932				
Einbruchmeldeanlage			32.130	32.130				
Nebenkosten			14.802	14.802				
A-12 Audio- und Medientechnik (Ratssaal)			98.175	98.175			98.175	98.175
			98.175	98.175			98.175	98.175
Fenster	456.466			456.466	77.067			114.226
Foyers	21.051			21.051	21.051			21.051
Flure und Treppenhäuser	297.875			297.875				
Büros	32.312			32.312				32.312
Ratssaal	45.964			45.964	45.964			45.964
Nebenkosten	59.264			59.264	10.052			14.899
Bürotüren	722.817			722.817				
Büroinnentüren	634.050			634.050				
Nebenkosten	88.767			88.767				
Brandschutzelemente	251.177			251.177				
Brandschutztüren KG	35.700			35.700				
Brandschutztüren Sockelgeschoss - Dachgesch	180.890			180.890				
Nebenkosten	34.587			34.587				
Gesamtkosten *	4.892.845	679.727	933.297	6.505.869	1.399.874	289.619	401.571	2.128.222

* Gesamtlast ohne Alternativkosten Ratssaal

1.BA mit Alternative Ratssaal